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TFC Contract No. 18-130-000
Freese and Nichols, Inc.
Assignment No. 4

Project No. 19-005-0405

INDEFINITE DELIVERY INDEFINITE QUANTITY
PROFESSIONAL SERVICES AGREEMENT
BETWEEN
THE TEXAS FACILITIES COMMISSION
AND
FREESE AND NICHOLS, INC.

TFC CONTRACT NO. 18-130-000
ASSIGNMENT NO. 4

THIS INDEFINITE DELIVERY INDEFINITE QUANTITY ASSIGNMENT NO. 4
(hereinafter referred to as “Assignment No. 4” or “Assignment”) is entered into by and between
the Texas Facilities Cornmission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701
(hereinafter referred to as “TFC”) and Freese and Nichols, Inc., located at 10431 Morado Circle,
Suite 300, Austin, Texas 78759 (hereinafter referred to as “PSP”) (TFC and PSP are hereinafter
referred to individually as a “Party” or collectively as “Parties™), to be effective on the Effective
Date (as defined below) and the terms and conditions of which are as follows.

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional
Services is generally described as providing civil engineering and construction administration
services for the Department of Public Safety Emergency Vehicle Operator Course Motorcycle
Skills Pad Project located at 820 County Road 240, Florence, Texas (hereinafter referred to as the
“Project”), as further depicted in “Exhibit A-4,” PSP’s IDIQ Assignment No. 4 Proposal dated
September 20, 2018 and Fee Schedule, attached hereto and incorporated herein for all purposes
and consisting of five (5) pages.

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 4 shall be
completed no later than December 31, 2020, unless terminated earlier as provided in Section 3.2
of the Agreement. The schedule is subject to adjustments for possible time extension; however,
any extension of time must be approved by the TFC and shall require an amendment to Assignment
No. 4.

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 4.

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the services
under this Assignment No. 4 with its own forces unless otherwise specified. If the scope of
services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the scope
of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to Section
11.2 of the Agreement.

FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 4 shall not
exceed the sum of One Hundred Twenty-Six Thousand Two Hundred Eleven and No/100 Dollars
($126,211.00). No more frequently than once per month, PSP shall submit a Pay Application to
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TFC for services performed and reasonable and necessary costs and expenses incurred through the
last day of the previous month. Any reimbursable expenses, if allowed, shall be in accordance
with Section 4.6 of the Agreement.

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR: For
this Assignment No. 4, PSP shall identify the Project Manager, PSP’s employees and all
subcontractors assigned to this project on the List of Project Manager and Subcontractors
(hereinafter referred to as the “List™), attached hereto and incorporated herein for all purposes as
“Exhibit B-4.”

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand that
the Project Manager, and any of PSP’s employees or subcontractors, be removed and replaced if,
in the sole opinion of TFC, their performance on this project or any other projects, is and/or was
inadequate or their continued involvement with the Project is, will, or has become detrimental to
the timely and successful completion of the project.

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor

shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from
TFC, which consent shall not be unreasonably withheld, conditioned, or delayed.

[This Space Intentionally Left Blank]



DocuSign Envelope ID: 42749CAF-22EF-4E5A-9729-5676B44D32B0

TFC Contract No. 18-130-000
Freese and Nichols, Inc.
Assignment No. 4

Project No. 19-005-0405

ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and
their integrated attachment(s) constitute the entire agreement of the Parties and such are intended
as a complete and exclusive statement of the promises, representations, negotiations, discussions,
and other agreements that may have been made in connection with the subject matter hereof.
Unless an integrated attachment to this Assignment specifically displays a mutual intent to amend
a particular part of this Assignment, general conflicts in language between any such attachment
and this Assignment shall be construed consistently with the terms of this Assignment. Unless
otherwise expressly authorized by the terms of this Assignment, no modification, renewal, extension,
or amendment to this Assignment shall be binding upon the Parties unless the same is in writing and
signed by the respective Parties hereto.

This Assignment shall be effective as of the date of the last Party to sign.

TEXAS FACILITIES COMMISSION

oy M v

BTCOFCUABUZ20Z 7™

Mike Novak

Executive Director

Date of execution: 12/04/2018 | 10:41 AM CST

FREESE AND NICHOLS, INC.

DocuSigned by:

By: Jelun, Mo

2B969D87C3CB4TF...

Print Name: Sy

Print Title; Vice President

Date of execution: 12/04/2018 | 9:11 AM CST
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EXHIBIT A4

PSP’S IDIQ ASSIGNMENT NO. 4 PROPOSAL DATED SEPTEMBER 20, 2018 AND
FEE SCHEDULE
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September 20, 2018

Texas Facilities Commission
1171 San Jacinto Blvd.
Austin, TX 78701

Attn: Bill Munoz, Project Manager
Texas Facilities Commission, Facilities Design & Construction

Re: General Civil IDIQ No. 18-130-000 Assignment #4
DPS EVOC Motorcycle Training Facility

Mr. Muiioz,

Freese and Nichols (FNI) is pleased to submit this proposal for providing professional engineering services
to the Texas Facilities Commission (TFC) for Design, Bid, and Construction Phase related tasks for the
referenced project.

This project will be performed as Assignment #2 under FNI's existing General Civil IDIQ contract. Jessica
Rodriguez will serve as project manager for this very important project.

SCOPE OF SERVICES

FNI will render professional Engineering services to accomplish the below scope of work:

Base Scope of Work

Design Phase:
* Provide design drawings and technical specifications for the EVOC Motarcycle Training Facility

project at DPS - Florence. Design shall include:

o Provide Tralning pad with the following characteristics:

»  Provide a 200’ x 300’ training pad constructed of concrete or asphalt, with
concrete the preferred material;

* Provide a 1’ concrete curb for the pad.
®*  Provide a maximum slape of 5% for the training pad in any direction.
®  Provide run-out area for areas directly around training pad.

o Provide all-weather access road approximately 900 LF.

o Provide paved parking with striping near pad for 20 cars.

o Provide drainage design, which does not include a runoff impact analysis
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o Provide water quality design. Based on the proposed infrastructure layout, water quality
requirements will be achieved through the use of vegetative filter strips for the access
road and parking lot, and a sedimentation-filtration basin for the training pad.

o Provide WPAP permitting through TCEQ.

o Topographic survey. Gorrondona will perform these services as a sub-consultant to FNI.

o Coordinate required boring locations and testing requirements for Geotechnical

investigation including pavement design options performed by TFC's geotechnical firm.

Bid Phase:
s Help TFC advertise the project and post to CivCast.

e Attend two (2) Pre-Bid meetings on-site.

e Respond to questions during the bid phase and prepare Addenda’s as needed.

= Attend Bid Opening.

e  Assist with evaluations/selection of competitive sealed proposals received.

e Prepare the Bid tabulation and perform reference checks on the apparent low bidder.
s Prepare Conformed Documents.

Construction Phase:

* Prepare for and attend the Pre-Construction Meeting with TFC and the Contractor.

e Attend and lead monthly onsite progress meeting with TFC and the Contractor and produce

meeting minutes {up to 5 visits).
¢ Coordinate with TFC PM to determine 3™ Party construction materials testing requirements.

o Perform general Construction Contract Administration including document control, submittal
review, recommendation of payment, schedule review, respond to RFl’s, and general

correspondence.
e Attend substantial completion walk thru and prepare list of deficiencies for each project.
¢ Attend final completion walk thru for each project.
» Review contractor as-built drawings and use to create Record Drawings for TFC.

= Prepare necessary paperwork for Contract Closeout.
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FN) will endeavor to protect TFC/DPS in providing these services however, it is understood that
FNI does not guarantee the Contractor’s performance, nor is FNI respansible for supervision of
the Contractor's operation and employees, FN! shall not be responsible for the means, methods,
techniques, sequences or procedures of construction selected by the Contractor, or any safety
precautions and programs relating in any way to the condition of the premises, the work of the
Contractor or any Subcontractor. FNI shall not be responsible for the acts or omissions of any
persan (except its own employees or agents) at the Project site or otherwise perfarming any of
the work of the Project.

DELIVERABLES

® Schematic layout of pad, access road alignment, and parking area

e 0% and 90% Contract documents for review and approval by TFC with Engineer’s Opinion of
Probable Construction Cost.

e Final Contract documents for bidding with Engineer’s Opinion of Probable Construction Cost.

. Appmved TCEQ WPAP permit. .

» Site Visit Report for each site visit documenting construction activities observed while on site and

any issues discussed with Contractor and/or Owner’s Designated Representative.

SCHEDULE

FNI is authorized to commence work on the Project upon issuance of a Notice to Proceed by the TFC
following execution of an Agreement for the proposed services. FNI agrees to complete the servicesin in
a timely manner to meet the requirements of the project. If FNI services are delayed through no fault of
FNI, FNI shall be entitled to equitable adjustment of compensation and FNI shall be entitled to adjust
contract schedule consistent with the number of days of delay.

RESPONSIBILITIES OF TEXAS FACILITIES COMMISSION .

The Texas Facilities Commission shall perform the following in a timely manner so as not to delay the
services of Freese and Nichals:

e  Designate in writing a person to act as the TFC representative with respect to the services to be
rendered under this Agreement. Such person shall have contract authority to transmit instructions,
receive information, interpret and define the TFC policies and decisions with respect to FNI's services
for the Project.

e  Furnish FNI with one paper copy and one electronic copy {pdf) of the construction contract
documents, drawings and specifications as well as all other applicable information necessary to
facilitate the provision of the proposed services.

»  Provide such accounting, independent cost estimating, and insurance counseling services as may be
required for the Project, such legal services as the TFC may require or FNI may reasonably request
with regard to legal issues pertaining to the Project.

|
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DESIGNATED REPRESENTATIVES
Freese and Nichols and the TFC designate the following representatives:

e Texas Facilities Commission Designated Representative - Bill Mufioz, Project Manager - 1171 San
Jacinto Blvd. Austin, TX 78701, P 512-463-3388, email: bil. munoz@tfc.state.tx.us

e Freese and Nichols Project Manager - Jessica Rodriguez, Senior Project Manager - 10431 Morado
Circle, Suite 300, Austin, TX 78759, P 512-617-3141, C 512-202-5432, email:
jessica.rodriguez@freese.com

* Freese and Nichols Accounting Representative — Billy Metzger, Operations Analyst — 10431 Morado
Circle, Suite 300, Austin, TX 78759 P 512-617-3177, email: billy.metzger@freese.com

COMPENSATION
FNI proposes to furnish our services as described herein for a Lump Sum fee of One Hundred Twenty-Six

Thousand Two Hundred Eleven Dollars and Zero Cents ($126,211.00). The fee split between phases of
work is indicated below:

Scope of Work:
Design Phase: $88,631.00
Bid Phase: $7,335.00
Construction Phase Services: $21,610.00
Survey: $8,635.00

[ Total Fee for Services:  $126,211.00 |

if FNI sees the Scope of Services changing so that additional services are needed, FNI will notify the TFC
for approval before proceeding.

We appreciate the opportunity to submit this proposal for professional inspection services. If additional
information or clarification is desired, please do not hesitate to contact us.

Sincerely,

Kendall King, P.E.
Principal & Vice Presadent

Jessica Rodriguez, P.E.
Senior Project Manager
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Compensation to Freese and Nichols shall be based on the following Schedule of Charges.

Schedule of Charges:

Position Rate

Professional - 1 107

Professional - 2 130

Professional - 3 146

Professional - 4 169

Professional - § 197

Professional - 6 225

Construction Manager - 1 85

Construction Manager - 2 11

Construction Manager - 3 13

Construction Manager - 4 164

CAD Technician/Designer - 1 91

CAD Technician/Designer - 2 117

CAD Technician/Designer - 3 _ 145

Corporate Project Support - 1 87

Corporate Project Support - 2 105

Corporate Project Support - 3 139

Intern/ Coop 53

Senior Advisor 175

Rates for In-House Services

Technology Charge Bulk Printing and Reproduction

$8.50 per hour B&W Color
Small Format {per copy) $0.10 $0.25

Travel Large Format (per <q. it}

Standard IRS Rates Bond $0.25 $0.75

Glossy / Mylar $0.75 $1.25
Vinyl / Adhesive $1.50 $2.00

Mounting (persq ft.) $2.00
Binding (per binding) 3$0.25

OTHER DIRECT EXPENSES:

Other direct expenses are reimbursed at actual cost times a multiplier of 1.10. They include outside printing and reproduction
expense, communication expense, travel, transportation and subsistence away from the FNI office and other miscellaneocus
expenses directly related to the work, including costs of laboratory analysis, test, and other work required to be done by
independent persons other than staff members. For Resident Representative services performed by non-FNI employees and CAD
services performed In-house by non-FNI employees where FNI provides workspace and equipment to perform such services,
these services will be billed at cost times a multiplier of 2.0. This markup approximates the cost to FNI if an FNI employee was
performing the same or similar services.

These rates will be adjusted annually in February. Last updated February 2018,

1022015
FNI

OWNER
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LIST OF PSP’S PROJECT MANAGER AND SUBCONTRACTORS
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LIST OF PSP PROJECT MANAGER

AND

SUBCONTRACTORS

(Name, Company Name, Address & Contact Person (Project Manager))

A. PSP Project Manager:

~Jessica Rodriguez
__Freese and Nichols, Inc.
___ 10431 Morado Circle, Ste. 300, Austin, TX
512-202-5432
Jessica.rodriguez(@freese.com

B. Subcontractors:

_Thomas Cargill

_Gorrondona & Associates, Inc.

4201 West Parmer lane A-150, Austin, TX

78727

_512-719-9933
tcargill@ga-inc.net

{Name)
{Company)
(Address)
(Cell #)
(Email)

{(Name)
(Company)
(Address)
(Cell #)
(Email)

(Name)
(Company)
(Address)
(Cell #)
(Email)

For use with all 2018 IDIQ’s
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